STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT
NOTICE TO CONTRACTORS

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9 A.M. LOCAL
TIME, TUESDAY, February 14, 2006, to the Division of Transportation System
Development for the highway work hereinafter described. Bidders must either submit
electronic bids on the Internet through the Bid Express™ on-line bidding exchange or
submit sealed bidding proposals on the day of the bid opening to Room 732 (7" Floor) of
the Hill Farms State Transportation Building, 4802 Sheboygan Avenue, Madison,
Wisconsin. The bidding proposals received will then be publicly opened and read aloud in
Room 701 (located adjacent to Room 732) of the Hill Farms State Transportation Building.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Project
Development may do so at their own risk. The correct mailing address is: Wisconsin
Department of Transportation, Division of Transportation System Development, Bureau of
Project Development, Room 601, P.O. Box 7916, Madison, Wisconsin, 53707-7916. The
correct street address for shipping is: Wisconsin Department of Transportation, Division of
Transportation System Development, Bureau of Project Development, Room 601,
4802 Sheboygan Avenue, Madison, Wisconsin, 53705. Bidders wishing to submit their
sealed bidding proposals in person prior to the day of the bid opening shall submit them to
the Bureau of Project Development in Room 601 of the Hill Farms State Transportation
Building, 4802 Sheboygan Avenue, Madison, Wisconsin.

The Bureau of Project Development will not open and will return all sealed proposals that
are received later than the time identified above.

PROPOSAL GUARANTY. With each sealed proposal, the bidder must include a properly
executed bid bond of not less than five percent of the total bid or a cashier’s check, certified
check, bank's check, or postal money order in the amount designated on the proposal
made payable to the Department. Certified checks shall be drawn on the account of the
bidder submitting the proposal. The bidder may also satisfy the proposal guaranty
requirements by having a properly executed annual bid bond of not less than five percent
of the total bid(s) on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposal guaranty
requirements by having a properly executed annual bid bond of not less than five percent
of the total bid(s) on file with the Department.



PLANS AND SAMPLE PROPOSALS. The Department has plans and sample proposals
for the work on file and available for office examination in the Bureau of Project
Development in Madison and in its respective district offices in whose territory the work is
located.

Orders for plans and proposals must be submitted on the Proposal Request Form
furnished by the Department. Copies of this form may be obtained at the Bureau of
Project Development in Madison, at
http://www.dot.wisconsin.gov/business/engrserv/construction.htm, or by calling
(608) 266-3496. A CD ROM containing Adobe Acrobat files (.pdf) of all of the plans and
sample proposals in the letting will be issued rather than paper copies when a plan and/or
sample proposal is ordered. The cost of the CD ROM is $10.00. The CD ROM also
contains an MS Word Print Request Form including instructions and costs for ordering
paper copies of the plans and/or sample proposals from WisDOT's Print Services.
Contractors may also opt to take the CD ROM to a private print shop or use their own
equipment to print the plans and/or sample proposals. CD ROMS may be purchased in
person Monday through Thursday 8 AM to 4 PM or Friday 8 AM to 12 PM at the Bureau of
Project Development, Room 601, 4802 Sheboygan Avenue, Madison, Wisconsin.
CD ROMS may also be ordered by submitting a completed Proposal Request Form by
mail to the Wisconsin Department of Transportation, Division of Transportation System
Development, Bureau of Project Development, Room 601, P.O.Box 7916, Madison,
Wisconsin, 53707-7916, by fax at (608) 266-8459, or by e-mail at
constplans.dtid@dot.state.wi.us. For CD ROMS ordered by mail, include a check or money
order in the amount of $10.00, which includes the sales tax, made payable to the
Wisconsin Department of Transportation. For CD ROMS ordered by fax or by e-mail, the
purchaser will be billed. The Department will not refund payments made for CD ROMS.
Purchasers need not return CD ROMS to the Department.

BIDDING PROPOSALS. BIDDERS MUST REQUEST BIDDING PROPOSALS ON THE
PROPOSAL REQUEST FORM FURNISHED BY THE DEPARTMENT. BIDDERS MUST
SUBMIT THEIR REQUEST TO THE BUREAU OF PROJECT DEVELOPMENT NO
LATER THAN 11:45 A.M. OF THE LAST BUSINESS DAY PRECEDING THE LETTING.
BIDDERS MAY OBTAIN THE PROPOSAL REQUEST FORM AT THE BUREAU OF
PROJECT DEVELOPMENT IN MADISON, AT
http://www.dot.wisconsin.gov/business/engrserv/construction.htm, OR BY CALLING
(608) 266-3496.



http://www.dot.wisconsin.gov/business/engrserv/construction.htm
mailto:constplans.dtid@dot.state.wi.us
http://www.dot.wisconsin.gov/business/engrserv/construction.htm

HOURS OF LABOR AND MINIMUM WAGE RATES. Pursuant to regulations provided by
applicable federal and/or state laws, the hours of labor and minimum wage rates are set
forth in the bidding proposals.

AFFIRMATIVE ACTION. The Department hereby notifies all bidders that for all proposals
hereinafter described in this advertisement, the Department will affirmatively insure that
disadvantaged business enterprises will be afforded full opportunity to submit bids in
response to this invitation, and they will not be discriminated against on the grounds of
race, color, sex, or national origin in consideration for an award.

APPRENTICE REQUIREMENTS. As a condition of performing work on all proposals
hereinafter described in this advertisement, each contractor or subcontractor agrees to
employ apprentices as set forth in the bidding proposals and pursuant to Executive
Order #108.

AFFIDAVIT OF NON-COLLUSION. Each bidder shall file a sworn statement executed by
or on behalf of the person, firm, association, or corporation submitting the bid, certifying
that such person, firm, association, or corporation has not, either directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action, in
restraint of free competitive bidding in connection with the submitted bid. If the bidder fails
to submit this sworn statement with the bid, the bidding proposal is irregular, and the
Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of
non-collusion requirements by properly completing and submitting their bid through the
Bid Express™ on-line bidding exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by
signing the cover of the bidding proposal and having it properly notarized.

QUALIFICATIONS OF BIDDERS. Unless otherwise specified in this advertisement, the
Department will issue bidding proposals only to those who have established their
gualifications for the work to be bid upon. Any prospective bidder who has not established
their qualifications must file a sworn statement with the Department not less than five days
prior to the time set for submitting bidding proposals on a form furnished by the
Department. The Department will evaluate this statement and will issue bidding proposals
as it deems warranted.




SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their
classifications.

GENERAL CONSTRUCTION (Prequalification Rating Applicable)
1,3,4,5,6, 8, 9, 13, 15, 17, 18, 19, 20, 21, 22, 26, 27, 28, 31, 32, 33, 34, 35, 37, 38, 40,
41

GRADING (Prequalification Rating Applicable)
3,37

CONCRETE PAVEMENT (Prequalification Rating Applicable)
1, 13, 15, 41

ASPHALTIC PAVEMENT (Prequalification Rating Applicable)
4,5, 8, 22, 23, 30, 31, 35, 37

STRUCTURES (Prequalification Rating Applicable)
7,21, 24, 33, 34, 38, 40

BRIDGE PAINTING (Prequalification Rating Applicable)

INCIDENTAL CONSTRUCTION (Prequalification Rating Applicable)
1, 10, 12, 14, 39




1. LaCrosse - Tomah Road, IH 90 Roadside Facilities; LaCrosse and Monroe
Counties; 1009-03-69; IH 90; 0.000 Miles; Concrete Pavement Repair, Concrete
Pavement, Concrete Sidewalk, Concrete Curb and Gutter, and Pavement Marking.

Guaranty Required $20,000.00

Estimate of Principal Items: Excavation Common, 3 CY; Base Aggregate Open
Graded, 3 CY; Concrete Pavement, 955 SY; Concrete Pavement Continuous
Reinforcement, 116 SY; Pavement Marking Epoxy, 4,254 LF; QMP Concrete
Pavement, 6 Days; Incentive Strength Concrete Pavement, 500 Dol; Concrete Curb,
27 LF; Concrete Curb and Gutter, 115 LF; Concrete Sidewalk, 1,645 SF; Concrete
Pavement Approach Slab, 58 SY; Concrete Pavement Repair, 8 CY; Concrete
Pavement Partial Depth Joint Repair, 1,255 LF; Concrete Pavement Partial Depth
Repair Crack Repair, 1,265 LF; Concrete Pavement Partial Depth Repair Surface
Repair, 2,565 SF; Concrete Pavement Partial Depth Repair Edge Repair, 875 LF;
Compression Joint Sealer Preformed Elastomeric, 13 LF; Pipe Underdrain Unperforated
6-Inch, 60 LF; Concrete Sidewalk Grinding, 510 SF.

DBE Goal: NA Contract Completion Time: 40 Working Days
For further information, contact. Anne Wallace, (608) 785-9048.

2. DEFERRED



3. CTH YY - Coon Valley, 0.55 Miles East of CTH YY Easterly to STH 162 South;
LaCrosse and Vernon Counties; 1644-02-71; USH 14 / 61; 6.93 Miles; Removing
Pavement, Common and Rock Excavation, Base Aggregate Dense, Breaker Run, Culvert
Pipes, Box Culvert Extensions, Storm Sewer, Wall Concrete Panel Mechanically Stabilized
Earth, HMA Pavement, Concrete Curb and Gutter, Steel Plate Beam Guard, Signing, and
Pavement Marking.

Guaranty Required $75,000.00

Estimate of Principal Items: Excavation Common, 268,220 CY; Excavation Rock,
92,850 CY; Backfill Structure, 596 CY; Base Aggregate Dense, 69,980 Ton; Breaker
Run, 96,615 Ton; Concrete Masonry Culverts, 278 CY; Concrete Masonry Endwalls,
32 CY; Bar Steel Reinforcement, 35,700 Lbs; Bar Steel Reinforcement Coated,
910 Lbs; Structural Steel Carbon, 290 Lbs; Pavement Marking Epoxy, 8,315 LF;
Construction Staking, 204,495 LF; Construction Staking, 131 Each; QMP Base
Aggregate, 69,980 Ton; QMP HMA Mixture, 2,290 Ton; QMP Concrete Structures,
278 CY; Incentive Strength Concrete Structures, 2,780 Dol; Culvert Pipe, 646 LF 127,
358 LF 304 1,434 LF 18*, 673 LF 24“; Culvert Pipe Corrugated Steel, 98 LF 18%, 16 LF
24", Culvert Pipe Reinforced Concrete, 222 LF 12“, 154 LF 42“, 100 LF 18", 252 LF 60“,
2,888 LF 24“, 172 LF 72”; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 96 LF
19" X 30“; Concrete Curb and Gutter, 1,027 LF; Steel Plate Beam Guard, 125 LF; Steel
Plate Beam Guard Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 655 Ton;
HMA Pavement Type E-0.3, 2,290 Ton; Asphalt MS, SS, CSS, 139 Gals; Asphaltic
Material, 331 Ton; Removing Pavement, 76,090 SY; Concrete Surface Drains, 8 CY;
Wall Modular Block Gravity, 725 SF; Wall Concrete Panel Mechanically Stabilized
Earth, 6,140 SF; Safety Fence, 650 LF; Signs, 92 SF.

DBE Goal: NA Contract Completion Date: November 15, 2006

For further information, contact: Tony VanderWielen, (608) 789-7878.



4. Monticello - North County Line Road, Wittenwyler Road - North County Line;
Green County; 1690-01-73; STH 69; 9.887 Miles; Milling Asphaltic Surface, Pulverize and
Relay, WARRANTED HMA PAVEMENT MAINLINE AND ANCILLARY, Base Aggregate
Dense, Concrete Curb and Gutter, Concrete Sidewalk, Steel Plate Beam Guard, Culvert
Pipes, Signing, Traffic Signals and Lighting, and Pavement Marking.

Guaranty Required $75,000.00

Estimate of Principal Iltems: Base Aggregate Dense, 41,005 Ton; Concrete Masonry
Endwalls, 10 CY; Pavement Marking Epoxy, 185,581 LF; Pavement Marking Paint,
251,000 LF; Construction Staking, 23,911 LF; Construction Staking, 22 Each;
Construction Staking, 1 LS; QMP Base Aggregate, 41,005 Ton; Culvert Pipe, 20 LF 157,
172 LF 24*; Culvert Pipe Corrugated Steel, 4 LF 24*, 8 LF 30“; Culvert Pipe Reinforced
Concrete, 8 LF 12%, 329 LF 30“ 174 LF 15% 174 LF 36", 187 LF 24“, 314 LF 60"
Concrete Curb and Gutter, 3,973 LF; Concrete Sidewalk, 630 SF; Steel Plate Beam
Guard, 2,045 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 26 Each;
Asphaltic Surface, 480 Ton; Removing Asphaltic Surface Milling, 198,490 SY; Conduit,
2,669 LF; Pull Boxes, 16 Each; Concrete Bases, 10 Each; Traffic Signal Cable,
2,322 LF; Cable Type UF 2-12 AWG, 564 LF; Electrical Wire, 5,430 LF; Loop Detector
Lead In Cable, 2,734 LF; Grading, Shaping and Finishing for Beam Guard Anchorages,
26 Each, Intersections, 5 Lump Sums, Culvert Pipe Replacement, 13 Each, By-Pass
Lane, 10 Lump Sums; Prepare Foundation for Asphaltic Shoulders, 66 Stations;
Aggregate Detours, 100 Tons; Shaping Shoulders, 66 Stations; Hauling Excess
Shoulder Material, 1,615 CY; Pulverize and Relay, 192,000 SY; Warranted HMA
Pavement Mainline, 62,230 Tons, Ancillary,6,735 Tons; Asphaltic Flumes, 96 SY; Cattle
Pass Reinforced Concrete, 70 LF; Concrete Safety Island, 3,270 SF; Signs, 1,489 SF;
Colored Concrete Sidewalk, 4,450 SF.

DBE Goal: NA Contract Completion Date: June 20, 2006

For further information, contact: Tom Wickus, (608) 246-5338.



5. Waterloo - Hubbleton Road, (STH 89 - CTH G); Waterloo - Watertown Road,
Crawfish River Bridge; Waterloo - Watertown Road, Maunesha River Bridge;
Dodge and Jefferson Counties; 3050-00-60, STP 2006070; 3050-00-63, STP 2006071,
3050-00-64, STP 2006072; STH 19; 6.080 Miles; Grading, Base Aggregate, Pulverize and
Relay, Concrete Paving, Asphalt Paving, Curb and Gutter, Beam Guard, Signing,
Pavement Marking, and Structures B-14-80 and B-28-10.

Guaranty Required $75,000.00

Estimate of Principal Items: Excavation Common, 905 CY; Base Aggregate Dense,
9,845 Ton; Concrete Pavement, 290 SY; Concrete Masonry Overlay, 105 CY;
Pavement Marking Epoxy, 120,090 LF; Construction Staking, 66,512 LF; QMP Base
Aggregate, 9,845 Ton; QMP HMA Mixture, 25,631 Ton; Concrete Curb and Gultter,
435 LF; Steel Plate Beam Guard, 1,235 LF; Steel Plate Beam Guard Energy Absorbing
Terminals, 10 Each; HMA Pavement Type E-1, 25,631 Ton; Removing Asphaltic
Surface Milling, 5,740 SY; Asphalt MS, SS, CSS, 6,139 Gals; Asphaltic Material,
1,538 Ton; Pulverize and Relay, 113,233 SY; Preparation Decks, 319 SY; Concrete
Surface Repair, 175 SF; Full Depth Deck Repair, 15 SY; Railing Steel Type W, 1 LS;
Posts Wood, 132 Each; Signs Reflective Type Il, 983 SF.

DBE Goal: 6 % Contract Completion Time: 50 Working Days

For further information, contact: Kurt Johnson, (608) 246-5388.



6. Cashton to Sparta; Monroe County; 5144-01-73; STH 27; 14.024 Miles; Grading,
Base Aggregate Dense, Pulverize and Relay, HMA Pavement, Culvert Pipes, Storm
Sewer, Concrete Curb and Gutter, Concrete Sidewalk, Steel Plate Beam Guard, Signing,
and Pavement Marking.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 73,234 CY; Borrow, 12,155 CY;
Selected Borrow, 8,150 CY; Base Aggregate Dense, 99,717 Ton; Breaker Run,
6,320 Ton; Concrete Masonry Endwalls, 106 CY; Pavement Marking Epoxy,
204,378 LF; Pavement Marking Paint, 42,410 LF; QMP Base Aggregate, 99,717 Ton;
QMP HMA Mixture, 69,288 Ton; Culvert Pipe, 1,976 LF 18", 671 LF 24", 81 LF 36%
Culvert Pipe Corrugated Steel, 63 LF 18“, 87 LF 36“, 84 LF 24, 87 LF 30" Corrugated
Steel Pipe Arch, 176 LF 28" X 20“; Culvert Pipe Reinforced Concrete, 58 LF 12“, 159 LF
30% 362 LF 54%, 77 LF 18% 238 LF 36“ 433 LF 607, 1,014 LF 24", 144 LF 42", 50 LF
84”; Storm Sewer Pipe Reinforced Concrete, 345 LF 12%, 968 LF 24", 171 LF 15“ 516
LF 30% 451 LF 18% Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal
Elliptical, 56 LF 43" X 68“; Concrete Curb and Gutter, 18,136 LF; Concrete Sidewalk,
1,140 SF; Steel Plate Beam Guard, 7,965 LF; Steel Plate Beam Guard Energy
Absorbing Terminals, 22 Each; Asphaltic Surface, 195 Ton; HMA Pavement Type E-3,
69,288 Ton; Asphalt MS, SS, CSS, 7,191 Gals; Asphaltic Material, 4,165 Ton; Pulverize
and Relay, 240,140 SY; Concrete Driveway, 540 SY; Asphaltic Flumes, 630 SY; Pipe
Cattle Pass, 60 LF; Pipe Underdrain, 20 LF; Signs, 1,073 SF.

DBE Goal: NA Contract Completion Time: 95 Working Days

For further information, contact: Steve Flottmeyer, (608) 785-9075.



7. West Hudson Road, Bridge and Approaches, Town of Mazomanie; Dane
County; 5666-00-76, BR 2006073; Town Road; 0.083 Miles; Grade, Base, Asphalt, Beam
Guard, Signs, and Structure B-13-584.

Guaranty Required $20,000.00

Estimate of Principal Items: Excavation Common, 1,023 CY; Borrow, 124 CY; Selected
Borrow, 117 CY; Backfill Structure, 300 CY; Base Aggregate Dense, 426 CY; Concrete
Masonry Bridges, 370 CY; Bar Steel Reinforcement, 9,820 Lbs; Bar Steel
Reinforcement Coated, 53,460 Lbs; Piling CIP Concrete, 1,945 LF 10.75-Inch;
Construction Staking, 740 LF; Construction Staking, 1 LS; QMP Base Aggregate,
852 Ton,; Steel Plate Beam Guard, 84 LF; Steel Plate Beam Guard Energy Absorbing
Terminals, 4 Each; Asphaltic Surface, 230 Ton; Asphalt MS, SS, CSS, 30 Gals; Railing
Tubular Type F-4 Modified, 1 Lump Sum; Posts Wood, 4 Each; Signs Reflective Type I,
12 SF.

DBE Goal: DISC Contract Completion Time: 50 Working Days
For further information, contact: Mike Zeisler, (608) 243-6476.

8. STH 113 - STH 78 Road; Sauk County; 5692-00-72, STP 2006074; CTH DL; 4.098
Miles; Grade, Base, Concrete Curb and Gutter, Asphalt, HMA, Beam Guard, and
Pavement Marking.

Guaranty Required $40,000.00

Estimate of Principal Iltems: Base Aggregate Dense, 4,100 Ton; Pavement Marking
Epoxy, 71,900 LF; Construction Staking, 23,090 LF; QMP HMA Mixture, 17,000 Ton;
Concrete Curb and Gutter 6” Mountable, 1,450 LF; Steel Plate Beam Guard, 4,500 LF;
Steel Plate Beam Guard Energy Absorbing Terminals, 17 Each; HMA Pavement
Type E-1, 17,000 Ton; Asphalt MS, SS, CSS, 1,850 Gals; Asphaltic Material PG58-12,
1,020 Ton.

DBE Goal: 4 % Contract Completion Time: 40 Working Days

For further information, contact: Mike Novey, (414) 255-9817.
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0. USH 14 - CTH M Road, Condon Road - CTH M; Rock County; 5798-00-78,
STP 2006075; CTH H; 0.587 Miles; Grade, Base, Asphalt, Culvert, Beam Guard, Signs,
and Pavement Marking.

Guaranty Required $20,000.00

Estimate of Principal Items: Excavation Common, 5,510 CY; Borrow, 7,550 CY; Base
Aggregate Dense, 6,090 Ton; Select Crushed Material, 4,220 Ton; Pavement Marking
Epoxy, 10,200 LF; Construction Staking, 6,200 LF; Construction Staking, 7 Each; QMP
Base Aggregate, 6,090 Ton; QMP HMA Mixture, 1,470 Ton; Culvert Pipe Corrugated
Steel, 50 LF 18 Culvert Pipe Reinforced Concrete Class Il and Class V, 90 LF 72,
43 LF 18, 88 LF 24“; Steel Plate Beam Guard, 200 LF; Steel Plate Beam Guard Energy
Absorbing Terminals, 2 Each; HMA Pavement Type E-0.3, 1,470 Ton; Asphalt MS, SS,
CSS, 160 Gals; Asphaltic Material PG58-28, 90 Ton; Posts Wood, 7 Each; Signs
Reflective Type II, 58 SF.

DBE Goal: DISC Contract Completion Time: 45 Working Days
For further information, contact: Michael Zeisler, (608) 243-6476.

10. E. Milwaukee Street, City of Janesville, Lexington Drive Intersection; Rock
County; 5990-03-64, STP 2006077; Local Street; 0.000 Miles; Sidewalk, Curb and Guitter,
Signals, Lighting, and Pavement Marking.

Guaranty Required $6,000.00

Estimate of Principal Items: Pavement Marking Epoxy, 470 LF; Construction Staking,
1LS; Concrete Curb and Gutter, 60 LF; Concrete Sidewalk, 675 SF; Traffic Signal
Controller, 1 Each; Utility Line Openings, 3 Each; Traffic Signal Faces, 12 Each;
Pedestrian Signal Faces, 8 Each.

DBE Goal: DISC Contract Completion Time: 30 Working Days
For further information, contact: Mike Zeisler, (608) 243-6476.

11. DEFERRED
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12. Epoxy Pavement Marking - 2006; SE Region-Wide; 1000-65-54; Various
Highways; 0.000 Miles; Pavement Marking.

Guaranty Required $20,000.00

Estimate of Principal Items: Pavement Marking Epoxy, 741,118 LF.

DBE Goal: NA Contract Completion Time: 20 Working Days
For further information, contact: Donald Steele, (262) 548-6765.

13. Oconomowoc Bypass, Rock River to East County Line; Oconomowoc
Bypass, West County Line to 1/2 Mile West of STH 67; Jefferson and Waukesha
Counties; 1371-06-74; 1371-07-77; STH 16; 3.854 Miles; Grading, Base Aggregate,
Asphalt Paving, CONCRETE PAVING WARRANTED, Curb and Gutter, Sidewalk, Beam
Guard, Signing, and Pavement Marking.

Guaranty Required $75,000.00

Estimate of Principal Iltems: Excavation Common, 38,776 CY; Base Aggregate Dense,
51,931 Ton; Breaker Run, 200 Ton; Concrete Pavement, 13,165 SY; Structural Steel
HS, 6,400 Lbs; Pavement Marking Epoxy, 108,269 LF; Construction Staking,
64,472 LF; Construction Staking, 12 Each; QMP Base Aggregate, 51,885 Ton; QMP
HMA Mixture, 16,886 Ton; QMP Concrete Pavement, 28 Days; Incentive Strength
Concrete Pavement, 1,000 Dol; Culvert Pipe Corrugated Steel, 67 LF 18 20 LF 42°,
10 LF 72% Culvert Pipe Reinforced Concrete, 48 LF 24, Storm Sewer Pipe Reinforced
Concrete, 180 LF 12% 67 LF 18", Storm Sewer / Culvert Pipe Reinforced Concrete
Horizontal Elliptical, 104 LF 34" X 53", Concrete Curb and Gultter, 4,630 LF; Concrete
Sidewalk, 2,006 SF; Steel Plate Beam Guard, 2,245 LF; Steel Plate Beam Guard
Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 37 Ton; HMA Pavement
Type E-1, 14,466 Ton, Type E-3, 2,420 Ton; Removing Asphaltic Surface Milling,
1,275 SY; Asphalt MS, SS, CSS, 2,215 Gals; Asphaltic Material, 851 Ton; Asphalt Base
Widening, 1,175 Ton; Route and Seal, 86,465 LF; Asphaltic Shoulder Rumble Strip,
86,465 LF; Fence Woven Wire, 7,540 LF; Fence Chain Link, 2,225 LF; Posts Wood,
160 Each; Signs Type |, 1,679 SF; Signs Reflective Type Il, 1,557 SF; Overhead Sign
Support, 1 LS; Pavement Marking Grooved Wet Reflective Tape, 1,516 LF; Pavement
Marking Grooved High Performance Contrast Tape, 9,965 LF; Concrete Pavement
8Y2-Inch Warranted, 112,620 SY.

DBE Goal: NA Contract Completion Date: October 27, 2006

For further information, contact: James Liptack, (262) 548-8662.
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14. Oconomowoc Bypass, West County Line to STH 16; Waukesha County;
1371-07-78; STH 16; 0.000 Miles; Landscaping.

Guaranty Required $40,000.00

Estimate of Principal ltems: Trees, 1,222 Each; Shrubs, 1,459 Each.

DBE Goal: NA Contract Completion Time: 98 Working Days
For further information, contact: James Liptack, (262) 548-8662.

15. West Capitol Drive, North 60th Street to North 35th Street; Milwaukee County;
2025-07-71, STP 2006079; STH 190; 0.000 Miles; Grading, Base Aggregate, Asphalt
Paving, Concrete Paving, Curb and Gutter, Underground Traffic Signals, Pavement
Marking, Milling, and Joint Sealing.

Guaranty Required $75,000.00

Estimate of Principal Iltems: Excavation Common, 34,100 CY; Base Aggregate Dense,
26,410 Ton; Base Aggregate Open Graded, 670 Ton; Concrete Pavement, 71,038 SY;
Pavement Marking Epoxy, 13,693 LF; Construction Staking, 54,317 LF; Construction
Staking, 153 Each; QMP Base Aggregate, 26,000 Ton; QMP Concrete Pavement,
30 Days; Incentive Strength Concrete Pavement, 15,400 Dol; Concrete Curb and
Gutter, 28,290 LF; Concrete Sidewalk, 67,700 SF; Asphaltic Surface, 200 Ton;
Removing Asphaltic Surface Milling, 590 SY; Asphalt MS, SS, CSS, 60 Gals; Curb
Ramp Detectable Warning Field, 1,232 SF; Conduit, 18,090 LF; PVC Pipe Storm Sewer
8-Inch, 284 LF; Joint Sealing, 68,900 SY.

DBE Goal: 20 % Contract Completion Time: 90 Working Days
For further information, contact: Kathy Labisch, (262) 548-8772.

16. DEFERRED
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17. Waukesha to Ackerville Road, Prospect Road to Howard Lane; Waukesha
County; 2748-03-70; STH 164; 1.151 Miles; Grading; Base Aggregate; Asphalt Paving;
Concrete Paving; Curb and Gutter; Sidewalk; Beam Guard; Traffic Signals and Intersection
Lighting; Signing; Pavement Marking; Wall Concrete Panel MSE R-67-56, 60, 85, and 86;
and Structures B-67-273, 279, and 280.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 71,769 CY; Excavation Rock,
550 CY; Excavation Marsh, 25,098 CY; Selected Borrow, 48,400 CY; Backfill Granular,
252 CY; Base Aggregate Dense, 72,515 Ton; Base Aggregate Open Graded,
14,000 Ton; Breaker Run, 22,420 Ton; Concrete Pavement, 997 SY; Concrete Masonry
Bridges, 588 CY; Concrete Masonry Culverts, 443 CY; Concrete Masonry Retaining
Wallls, 364 CY; Bar Steel Reinforcement, 90,010 Lbs; Bar Steel Reinforcement Coated,
93,521 Lbs; Structural Steel HS, 5,390 Lbs; Piling Steel, 780 LF 12-Inch; Pavement
Marking Epoxy, 53,970 LF; Construction Staking, 97,208 LF; Construction Staking,
18 Each; Construction Staking, 2 LS; QMP Base Aggregate, 77,720 Ton; QMP HMA
Mixture, 21,961 Ton; QMP HMA Pavement Nuclear Density, 21,961 Ton; QMP
Concrete Pavement, 2 Days; Incentive Strength Concrete Pavement, 500 Dol; QMP
Concrete Structures, 1,031 CY; Incentive Strength Concrete Structures, 10,310 Dol;
Culvert Pipe, 22 LF 127, 11 LF 15%, 276 LF 18%, 208 LF 24“; Pipe Arch Corrugated Steel,
10 LF 24" X 18", 80 LF 35" X 24”; Culvert Pipe Reinforced Concrete, 276 LF 24“; Storm
Sewer Pipe Reinforced Concrete, 1,902 LF 12“, 62 LF 15% 1,426 LF 18", 772 LF 24",
571 LF 30“ Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 140
LF 24" X 38% 533 LF 29° X 45 Concrete Curb and Gutter, 24,733 LF; Concrete
Sidewalk, 25,919 SF; Steel Plate Beam Guard, 168 LF; Steel Plate Beam Guard Energy
Absorbing Terminals, 2 Each; Asphaltic Surface, 846 Ton; HMA Pavement Type E-3,
21,661 Ton; HMA Pavement Intersection, 2,300 Ton; Asphalt MS, SS, CSS, 3,270 Gals;
Asphaltic Material, 1,509 Ton; Railing Pipe, 170 LF; Railing Steel, 4 LS; Wall Concrete
Panel Mechanically Stabilized Earth, 8,217 SF; Pipe Underdrain, 16,817 LF; Concrete
Corrugated Median, 7,800 SF; Posts Wood, 194 Each; Signs Reflective Type I, 2,140
SF; Overhead Sign Support, 1 LS; Geotextile Fabric, 14,031 SY; Pavement Marking
Raised Patterned Tape, 2,280 LF; Conduit, 11,197 LF; Pull Boxes, 43 Each; Concrete
Bases, 34 Each; Backfill Slurry, 2,960 CY; Rootstock Vegetation, 700 Each; Traffic
Signal Emergency Vehicle Preemption System, 1 Each; Installing State-Furnished
Distribution Centers, 1 Each; Luminaires Vandal Proof, 15 Each; Water Main, 154 LF;
Traffic Signals & Intersection Lighting, 2 LS; Architectural Surface Treatment, 13,149
SF; Concrete Staining, 18,227 SF.

DBE Goal: NA Contract Completion Date: November 22, 2006

For further information, contact: Bruce Barnes, (262) 548-5892.
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18. Kenosha - Racine Road, CTH KR - Larsen Street; Racine County; 3240-05-71,
STP 2006081; STH 32; 0.000 Miles; Grading, Base Aggregate, Concrete Paving, Asphalt
Paving, Curb and Guitter, Sidewalk, Traffic Signals and Intersection Lighting, Signing, and
Pavement Marking.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 114,669 CY; Borrow, 3,663 CY;
Base Aggregate Dense, 76,040 Ton; Base Aggregate Open Graded, 29,000 Ton;
Breaker Run, 18,550 Ton; Concrete Pavement, 1,077 SY; Pavement Marking Epoxy,
67,640 LF; Construction Staking, 134,572 LF; Construction Staking, 296 Each; QMP
Base Aggregate, 105,040 Ton; QMP HMA Mixture, 30,450 Ton; QMP HMA Pavement
Nuclear Density, 30,450 Ton; QMP Concrete Pavement, 4 Days; Incentive Strength
Concrete Pavement, 216 Dol; Culvert Pipe Corrugated Steel, 62 LF 15% 106 LF 30
Storm Sewer Pipe Reinforced Concrete, 6,524 LF 12%, 377 LF 15% 4,876 LF 24*,
3,867 LF 30 1,931 LF 36“ 133 LF 42”; Concrete Curb and Gutter, 40,625 LF;
Concrete Sidewalk, 11,390 SF; Asphaltic Surface, 350 Ton; HMA Pavement Type E-3,
30,450 Ton; Asphalt MS, SS, CSS, 6,335 Gals; Asphaltic Material, 1,834 Ton; Pipe
Underdrain, 41,675 LF; Posts Wood, 189 Each; Signs Reflective Type Il, 1,652 SF;
Geotextile Fabric, 37,650 SY; Conduit, 6,390 LF; Pull Boxes, 34 Each; Concrete Bases,
26 Each; Sawing Existing Pavement, 13,365 LF; Sawing Concrete Pavement Full
Depth, 11,715 LF; Concrete Surface Drains Special, 38 Each; Traffic Signals and
Intersection Lighting, 2 LS.

DBE Goal: 15 % Contract Completion Date: December 1, 2006

For further information, contact: Andy Smieja, (262) 548-8784.
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19. Green Bay Road, (Four Mile Road - Six Mile Road); Racine County; 3330-03-70;
STH 31; 1.966 Miles; Grading, Base Aggregate, Asphalt Paving, Concrete Paving, Curb
and Gutter, Sidewalk, Beam Guard, Signing, Traffic Signals and Intersection Lighting,
Landscaping, Pavement Marking, and Retaining Walls R-51-37, 38, and 39.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 63,500 CY; Borrow, 17,045 CY;
Backfill Structure, 2,910 CY; Base Aggregate Dense, 45,100 Ton; Base Aggregate
Open Graded, 13,300 Ton; Breaker Run, 57,000 Ton; Concrete Pavement, 72,200 SY;
Concrete Masonry Retaining Walls, 722 CY; Bar Steel Reinforcement, 69,620 Lbs;
Pavement Marking Epoxy, 46,750 LF; Construction Staking, 54,421 LF; Construction
Staking, 237 Each; QMP Base Aggregate, 58,400 Ton; QMP Concrete Pavement,
8 Days; Incentive Strength Concrete Pavement, 12,790 Dol; QMP Concrete Structures,
722 CY; Incentive Strength Concrete Structures, 7,220 Dol; Culvert Pipe, 1,205 LF 187,
Culvert Pipe Reinforced Concrete, 250 LF 24, 300 LF 36*, 202 LF 72%, Storm Sewer
Pipe Reinforced Concrete, 3,899 LF 12“ 4,885 LF 18" 1,581 LF 24“ 1,330 LF 30¢,
130 LF 36"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 67 LF
19* X 30% 103 LF 38“ X 60 Concrete Curb, 40 LF; Concrete Curb and Guitter,
26,400 LF; Concrete Sidewalk, 2,550 SF; Steel Plate Beam Guard, 122 LF; Steel Plate
Beam Guard Energy Absorbing Terminals, 1 Each; Asphaltic Surface, 500 Ton; HMA
Pavement Type E-3, 5,200 Ton; Asphalt MS, SS, CSS, 574 Gals; Asphaltic Material,
312 Ton; Trees, 51 Each; Shrubs, 252 Each; Posts Wood, 120 Each; Signs Reflective
Type 1l, 983 SF; Conduit, 4,063 LF; Pull Boxes, 26 Each; Concrete Bases, 13 Each;
Grass, 32 Each; Drop Seed Prairie, 48 Each; Rootstock, 2,600 Each; Traffic Signals
and Intersection Lighting, 1 LS; Stone Form Liner, 2,790 SF.

DBE Goal: NA Contract Completion Time: 90 Working Days

For further information, contact: Steve Hoff, (262) 548-6718.
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20. 22nd Avenue, Intersection with CTH E (12th Street); Kenosha County; 3728-01-
70, STP 2006082; CTH Y; 0.259 Miles; Grading, Base Aggregate Dense, Asphaltic
Pavement, Curb and Gutter, Sidewalk, Storm Sewer, Traffic Signals and Lighting, Signing,
and Pavement Marking.

Guaranty Required $40,000.00

Estimate of Principal Items: Excavation Common, 16,200 CY; Excavation Marsh,
50 CY; Base Aggregate Dense, 16,520 Ton; Temporary Pavement Marking Removable
Tape, 3,093 LF; Pavement Marking Epoxy, 13,155 LF; Temporary Pavement Marking,
4,182 LF; Construction Staking, 12,600 LF; Construction Staking, 44 Each; Construction
Staking, 1 LS; QMP Base Aggregate, 16,200 Ton; QMP HMA Mixture, 5,430 Ton;
Culvert Pipe Corrugated Steel, 132 LF 15% 184 LF 18" 46 LF 48", Storm Sewer Pipe
Reinforced Concrete, 438 LF 15% 1,146 LF 24"; Concrete Curb and Gutter, 4,220 LF;
Concrete Sidewalk, 2,900 SF; Asphaltic Surface, 250 Ton; HMA Pavement Type E-3,
5,430 Ton; Asphalt MS, SS, CSS, 700 Gals; Asphaltic Material, 325 Ton; Concrete
Median Blunt Nose, 440 SF; Wood Posts, 12 Each; Posts Tubular Steel 2 X 2-Inch, 20
Each; Signs Reflective Type Il, 274.82 SF; Traffic Signal Controller Fully Actuated 8-
Phase, 1 Each; Pull Boxes, 22 Each; Conduit Rigid Nonmetallic, 4,191 LF; Concrete
Bases, 13 Each; Poles Type 4, 4 Each, Type 2, 4 Each; Traffic Signal Standards
Aluminum, 13-Ft, 4 Each.

DBE Goal: 15 % Contract Completion Time: 74 Working Days

For further information, contact: Stan Lukasz, (414) 225-9817.
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21. Madison to Fond du Lac Road, CTH D Interchange to STH 175; Fond du Lac
County; 1420-10-70; USH 151; 2.121 Miles; Grading, Base Aggregate, Asphalt Paving,
Concrete Paving, Curb and Gutter, Sidewalk, Beam Guard, Lighting, Signing, Pavement
Marking, and Structures B-20-166 and 167 and C-20-49.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 1,330,747 CY; Borrow, 211,998 CY;
Backfill Structure, 9,322 CY; Base Aggregate Dense, 96,804 Ton; Breaker Run,
108,132 Ton; Concrete Pavement, 21,356 SY; Concrete Masonry Bridges, 4,840 CY;
Concrete Masonry Culverts, 558 CY; Concrete Masonry Endwalls, 20 CY; Prestressed
Girders, 1,734 LF 54W-Inch; Bar Steel Reinforcement, 393,760 Lbs; Bar Steel
Reinforcement Coated, 211,530 Lbs; Structural Steel HS, 1,654,430 Lbs; Piling Steel,
1,500 LF 12-Inch, 9,238 LF 14-Inch; Pavement Marking Epoxy, 4,129 LF; Construction
Staking, 81,851 LF; Construction Staking, 101 Each; Construction Staking, 3 LS; QMP
Base Aggregate, 96,804 Ton; QMP HMA Mixture, 2,032 Ton; QMP Concrete Pavement,
8 Days; Incentive Strength Concrete Pavement, 10,525 Dol; QMP Concrete Structures,
5,398 CY; Incentive Strength Concrete Structures, 51,822 Dol; Culvert Pipe Corrugated
Aluminum, 225 LF 24*; Culvert Pipe Reinforced Concrete, 142 LF 15% 1,181 LF 24%,
944 LF 30% 882 LF 36", 218 LF 42¢ 125 LF 48", 220 LF 54”; Storm Sewer Pipe
Reinforced Concrete, 1,522 LF 12% 375 LF 15 151 LF 18“, Storm Sewer / Culvert Pipe
Reinforced Concrete Horizontal Elliptical, 566 LF 19" X 30%, 171 LF 29* X 45%, 568 LF
38“ X 60 Concrete Curb and Gutter, 6,068 LF; Concrete Sidewalk, 2,177 SF; Steel
Plate Beam Guard, 66 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 2
Each; Asphaltic Surface, 5 Ton; HMA Pavement Type E-0.3, 2,032 Ton; Asphalt MS,
SS, CSS, 265 Gals; Asphaltic Material, 122 Ton; QMP Subgrade, 1,542,745 CY;
Bearing Assemblies, 48 Each; Railing Pipe, 1 LS; System Painting Epoxy, 1 LS; Posts
Wood, 64 Each; Signs Reflective Type Il, 574 SF; Conduit, 2,019 LF; Pull Boxes, 1
Each; Junction Boxes, 24 Each; Shot Rock, 18,818 CY; Luminaires Tunnel, 18 Each;
Water Main Fittings Ductile Iron, 3,632 Lbs; Water Main Pipe Ductile Iron, 1,410 LF;
Open Cut Steel Casing, 280 LF; Ductile Iron Sanitary Sewer Force Main Pipe, 810 LF;
Staining Concrete Structure, 3 LS; Architectural Surface Treatment, 10,831 SF; Geogrid
Reinforcement, 13,251 SY; Sub-Ballast, 6,613 Ton.

DBE Goal: NA Contract Completion Date: August 1, 2007

For further information, contact: Mark Klipstein, (262) 521-4402.
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22. STH 76 - CTH A; Outagamie County; 6049-01-71, STP 2006083; Local;
0.000 Miles; Producing Base Aggregate and HMA Pavement.

Guaranty Required $75,000.00
Estimate of Principal Items: QMP Base Aggregate, 106,109 Ton; QMP HMA Mixture,

18,833 Ton; Asphaltic Material, 1,133 Ton; Producing Base Aggregate, 106,109 Ton;
Producing HMA Pavement Type E-3, 18,845 Ton.

DBE Goal: DISC Contract Completion Date: November 1, 2006
For further information, contact: Jim Lamers, (920) 492-5662.

23.  West County Line - Omro; Winnebago County; 6180-13-71, NH 2006084,
STH 21; 6.986 Miles; Removing Asphaltic Surface Milling, Base Aggregate Dense,
WARRANTED HMA PAVEMENT, Curb and Gutter, Sidewalk, Signing, and Pavement
Marking.

Guaranty Required $75,000.00

Estimate of Principal Items: Base Aggregate Dense, 23,800 Ton; Pavement Marking
Epoxy, 101,370 LF; Pavement Marking Paint, 23,850 LF; Construction Staking,
37,490 LF; QMP Base Aggregate, 23,800 Ton; Concrete Curb and Gutter, 120 LF;
Concrete Sidewalk, 250 SF; Removing Asphaltic Surface Milling, 146,000 SY;
Removing Pavement Butt Joints, 1,450 SY; Prepare Foundation for Asphaltic Paving
6180-13-71, 1 LS; Prepare Foundation for Asphaltic Shoulders, 56 Sta; Shaping
Shoulders, 369 Sta; Warranted HMA Pavement Mainline, 30,050 Ton; Warranted HMA
Pavement Ancillary, 3,380 Ton; Reheating HMA Longitudinal Joints, 757 Sta; Curb
Ramp Detectable Warning Field Yellow, 16 SF; Posts Wood, 16 Each; Signs Reflective
Type Il, 684.41 SF; Loop Detector Conduit, 435 LF; Loop Detector Slots, 420 LF; Loop
Detector Lead-In-Cable, 835 LF; Loop Detector Wire, 1,085 LF; Section Corner
Monuments Special, 11 Each; Protective Polymer Coating at Snowmobile Crossing,
50 SY; Sawing Existing Pavement, 660 LF; Sawing Concrete Pavement Full Depth,
71 LF.

DBE Goal: 6 % Contract Completion Time: 35 Working Days

For further information, contact: Tom Buchholz, (920) 492-0142.
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24. CTH M Bridge and Approaches, Town of Winneconne, Arrowhead River;
CTH M Bridge and Approaches, Town of Winchester, Rat River; Winnebago County;
6478-01-71, BR 2006085; 6480-00-71, STP 2006086; CTH M; 0.171 Miles; Grade, Base,
Asphalt, Pavement Marking, Signs, Beam Guard, Culvert, and Structures B-70-224 and B-
70-922.

Guaranty Required $20,000.00

Estimate of Principal Iltems: Excavation Common, 2,130 CY; Backfill Structure, 280 CY;
Base Aggregate Dense, 5,080 Ton; Base Aggregate Open Graded, 27 CY; Concrete
Masonry Bridges, 377 CY; Prestressed Girders Type I, 268 LF 28.00-Inch; Bar Steel
Reinforcement, 7,330 Lbs; Bar Steel Reinforcement Coated, 48,480 Lbs; Piling Steel,
1,045 LF 10.00-Inch; Pavement Marking Paint, 3,530 LF; Construction Staking,
2,253 LF; Construction Staking, 2 LS; QMP HMA Mixture, 650 Ton; QMP Concrete
Structures, 377 CY; Incentive Strength Concrete Structures, 3,770 Dol; Culvert Pipe
Class Ill, 120 LF 18"; Steel Plate Beam Guard, 266 LF; Steel Plate Beam Guard Energy
Absorbing Terminals, 8 Each; HMA Pavement Type E-0.3, 650 Ton; Asphalt MS, SS,
CSS, 70 Gals; Asphaltic Material PG58-28, 40 Ton; Railing Tubular Type F, 2 Lump
Sums; Posts Wood, 8 Each; Signs Reflective Type Il, 24 SF.

DBE Goal: 3% Contract Completion Time: 60 Working Days
For further information, contact: Jill Michaelson, (920) 492-5698.

25. DEFERRED
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26. USH 51 / STH 29 Corridor - Wausau, USH 51 / STH 29 Southbound, Oriole
Lane to Mallard Lane; USH 51 / STH 29 Corridor - Wausau, USH 51 / STH 29
Northbound, Oriole Lane to Mallard Lane; USH 51 / STH 29 Corridor - Wausau,
USH 51 / STH 29 Southbound, Mallard Lane to Sherman Street; Marathon County;
1166-07-72; 1166-07-74; 1166-09-75; USH 51; 2.671 Miles; Grading; Backfill Granular;
Base Aggregate Dense; Base Aggregate Open Graded; Concrete Pavement; HMA
Pavement; Curb and Gutter; Sidewalk; Concrete Barrier Temporary Precast; Storm Sewer;
B-37-345 (East Half); S-37-55, 56, 57, 74, and 75; Beam Guard; Chain Link Fence;
Signing; and Pavement Marking.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 93,720 CY; Borrow, 26,542 CY;
Backfill Granular, 75,670 CY; Backfill Structure, 620 CY; Base Aggregate Dense,
43,227 Ton; Base Aggregate Open Graded, 62,420 Ton; Concrete Pavement,
75,510 SY; Concrete Masonry Bridges, 1,135 CY; Concrete Masonry Sign Supports,
80 CY; Concrete Masonry Seal, 222 CY; Prestressed Girders, 2,263 LF 54W-Inch; Bar
Steel Reinforcement, 52,898 Lbs; Bar Steel Reinforcement Coated, 207,810 Lbs;
Structural Steel Carbon, 330 Lbs; Structural Steel HS, 2,607 Lbs; Piling, 5,995 LF
12-Inch; Pavement Marking Grooved Wet Reflective Tape, 646 LF; Temporary
Pavement Marking Removable Tape, 2,060 LF; Pavement Marking Epoxy, 46,267 LF;
Pavement Marking Paint, 228,829 LF; Construction Staking, 70,530 LF; Construction
Staking, 40 Each; Construction Staking, 1 LS; QMP Base Aggregate, 105,647 Ton;
QMP HMA Mixture, 21,000 Ton; QMP Concrete Pavement, 32 Days; Incentive Strength
Concrete Pavement, 16,492 Dol; QMP Concrete Structures, 1,135 CY; Incentive
Strength Concrete Structures, 11,350 Dol; Culvert Pipe, 230 LF 127, 300 LF 15%, 639 LF
18“; Culvert Pipe Corrugated Steel, 42 LF 18", 391 LF 24", 198 LF 48"; Pipe Underdrain,
90 LF 6% Pipe Underdrain Unperforated, 60 LF 6 Storm Sewer Pipe Reinforced
Concrete, 241 LF 12%, 282 LF 18“, 0 LF 24*, 156 LF 30%, 160 LF 42“, 424 LF 48”; Storm
Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 134 LF 48" X 76%;
Concrete Curb and Gutter, 3,087 LF; Concrete Sidewalk, 2,230 SF; Steel Plate Beam
Guard, 1,998 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 10 Each; HMA
Pavement Type E-3, 21,000 Ton; Asphalt MS, SS, CSS, 2,273 Gals; Asphaltic Material,
1,259 Ton; Cofferdams B-37-345, 1 LS; Temporary Shoring, 370 SF; Route and Seal,
31,392 LF; Concrete Pavement Gaps, 6 Each; Steel Diaphragms B-37-345, 40 Each;
Concrete Barrier Temporary Precast, 16,293 LF; Concrete Barrier Temporary Precast
Special, 7,035 LF; Slope Paving Concrete, 363 SY; Riprap Medium, 145 CY, Heavy,
290 CY; Grouted Riprap Heavy, 24 CY; Fence Chain Link, 12,690 LF; Concrete Median
Sloped Nose, 68 SF; Posts Wood, 40 Each; Signs Reflective Type Il, 474.87 SF; Signs
Type |, 989.50 SF, Type lll, 158.50 SF; Sawing Existing Pavement, 4,819 LF; Sawing
Concrete Pavement Full Depth, 1,137 LF; Install Bar Splicers, 2,434 Each; Staining
Concrete, 6,800 SF; Anti-Skid Treatment, 5,150 SY; Management of Solid Waste, 500
Ton; Sign Bridges Cantilevered S-37-55, 74, & 75, 3 LS; Sign Bridges S-37-56 & 57, 2
LS.
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DBE Goal: NA Contract Completion Date: August 30, 2007

For further information, contact: Mark Steidl, (715) 421-8043.

22



27. USH 51/ STH 29 Corridor - Wausau, STH 52 Extension, Seymour Lane to 18th
Avenue; USH 51 / STH 29 Corridor - Wausau, STH 52 Extension, Local Utilities;
USH 51 / STH 29 Corridor - Wausau, STH 29 / STH 52 Extension, 39th Avenue to
Seymour Lane; Marathon County; 1166-09-72, OMA 2006088; 1166-09-73; 1166-10-71;
STH 29; STH 52; STH 29; 2.579 Miles; Grading; Base Aggregate Dense; Concrete
Pavement; Asphaltic Pavement; B-37-353, 361, and 370; C-37-26; R-37-22 and 24; S-37-
69 and 70; Curb and Gutter; Sidewalk; Storm Sewer; Water Main and Sanitary Sewer;
Beam Guard; Fence Chain Link; Signing; Traffic Signals and Lighting; and Pavement
Marking.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 458,871 CY; Excavation Rock,
10 CY; Borrow, 714 CY; Backfill Granular, 43,928 CY; Backfill Structure, 2,735 CY;
Base Aggregate Dense, 48,300 Ton; Base Aggregate Open Graded, 34,447 Ton,
Breaker Run, 736 Ton; Concrete Pavement, 87,202 SY; Concrete Masonry Bridges,
2,316 CY; Concrete Masonry Culverts, 201 CY; Concrete Masonry Sign Supports,
36 CY; Concrete Masonry Retaining Walls, 54 CY; Prestressed Girders, 1,362 LF
45-Inch, 1,614 LF 70-Inch, 1,677 LF 72W-Inch; Bar Steel Reinforcement, 70,030 Lbs;
Bar Steel Reinforcement Coated, 391,030 Lbs; Piling CIP Concrete, 15,025 LF
10 %-Inch; Piling Steel Sheet Temporary, 8,995 SF; Temporary Pavement Marking
Removable Tape, 55,262 LF; Pavement Marking Epoxy, 38,865 LF; Pavement Marking
Paint, 54,664 LF; Construction Staking, 66,199 LF; Construction Staking, 5 LS; QMP
Base Aggregate, 70,230 Ton; QMP HMA Mixture, 8,972 Ton; QMP Concrete Pavement,
28 Days; Incentive Strength Concrete Pavement, 19,980 Dol; QMP Concrete
Structures, 2,571 CY; Incentive Strength Concrete Structures, 27,041 Dol; Culvert Pipe
Temporary, 60 LF 127, 90 LF 15% 14 LF 24“ 12 LF 36“; Pipe Underdrain, 2,376 LF 6,
71 LF 12% Pipe Underdrain Unperforated, 215 LF 6%, 50 LF 12%, 25 LF 18" Culvert Pipe
Reinforced Concrete, 40 LF 18, 170 LF 24“, 28 LF 30“, 296 LF 36", 254 LF 48", 530 LF
54", Storm Sewer Pipe Reinforced Concrete, 2,825 LF 12“, 722 LF 15“ 1,533 LF 18°,
220 LF 21, 1,138 LF 24“, 274 LF 27", 856 LF 30", 691 LF 36", 564 LF 42", 510 LF 54",
270 LF 607, 528 LF 727; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 216 LF
48" X 76"; Concrete Barrier Single-Faced 32-Inch, 719 LF; Concrete Curb and Gutter,
35,381 LF; Concrete Sidewalk, 74,717 SF; Steel Plate Beam Guard, 2,742 LF; Steel
Plate Beam Guard Energy Absorbing Terminals, 14 Each; Asphaltic Surface, 10 Ton;
HMA Pavement Type E-0.3, 315 Ton, Type E-3, 11,176 Ton; Asphalt MS, SS, CSS,
2,331 Gals; Asphaltic Material, 706 Ton; Temporary Shoring, 1,460 SF; Pavement Ties,
514 Each; Pavement Dowel Bars, 224 Each; Concrete Pavement Gaps, 5 Each;
Asphaltic Shoulder Rumble Strip, 18,400 LF; Steel Diaphragms, 64 Each; Wall Panel
Mechanically Stabilized Earth R-37-22, 1,560 SF, R-37-24, 5,420 SF; Curb Ramp
Detectable Warning Field Yellow, 368 SF; Concrete Barrier Temporary Precast, 2,159
LF; Slope Paving Concrete, 1,450 SY; Slope Paving Crushed Aggregate, 930 SY;
Riprap Light, 22 CY, Medium, 2,866 CY, Heavy, 32 CY; Grouted Riprap Medium, 320
CY; Crash Cushions Temporary, 2 Each; Fence Chain Link 6-Ft, 6,306 LF; Posts Wood,
62 Each; Posts Tubular Steel 2 X 2-Inch, 112 Each; Signs Type lll, 56.80 SF; Signs
Reflective Type Il, 1,877.60 SF; Sign Bridge S-37-69, 1 LS, S-37-70, 1 LS; Geotextile
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Fabric, 2,300 SY; Conduit Rigid Nonmetallic, 24,127 LF; Pull Boxes, 113 Each;
Concrete Bases, 84 Each; Electrical Wire Traffic Signals, 8,629 LF; Electrical Wire
Lighting, 35,131 LF; Loop Detector Wire, 16,478 LF; Underdeck Lighting, 1 LS;
Temporary Traffic Signals Intersections, 3 LS; Sawing Existing Pavement, 3,793 LF;
Sawing Concrete Pavement Full Depth, 3,594 LF; Management of Lead-Impacted Soil,
10,060 CY; Folding Stop Signs 36 X 36-Inch Type Il Reflective, 18 Each; Detention
Pond Outlet Structure, 1 Each; Concrete Box Manhole, 1 Each; Manhole Precast 6-Ft
Diameter, 4 Each; Hydrant, 8 Each; Water Main Gate Valves and Boxes, 22 Each;
Water Main Couplings, 8 Each; Water Main Tees, 13 Each; Water Main Bends, 26
Each; Water Main Reducers, 3 Each; Sanitary Manhole Castings, 9 Each; Concrete
Barrier Temporary Precast — Not Removed, 760 LF; Water Main, 3,854 LF; Sanitary
Sewer Lateral, 105 LF; Sanitary Sewer, 1,719 LF; Casing Pipe 27-Inch, 320 LF;
Pressure Sanitary Sewer 16-Inch, 843 LF; Sanitary Sewer Televising, 2,562 LF;
Remove and Salvage Traffic Signals, 2 LS; Transport and Install Department Furnished
Traffic Signal / Lighting Materials, 7 LS; Temporary Sand Bag Dike, 1 LS; Temporary
Water Service, 1 LS; Water for Seeded Areas, 3,298 Mgal; Concrete Staining, 31,320
SF; Preparing Topsoil for Lawn Type Turf, 143,588 SY; Sanitary Manhole, 111 VF .

DBE Goal: 5% Contract Completion Date: November 17, 2006

For further information, contact: Dan Holloway, (715) 421-7305.
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28. CTH | - Hanson Street, Village of Rosholt, Grand Avenue; Portage County;
6280-03-72; STH 66; 1.222 Miles; Grading, Base Aggregate Dense, Asphaltic Pavement,
Concrete Pavement Approach Slab, B-49-132, Walls Modular Block Gravity, Curb and
Gutter, Sidewalk, Storm Sewer, Sanitary Sewer, Beam Guard, Signing, Conduit, Concrete
Bases, Pull Boxes, and Pavement Marking.

Guaranty Required $75,000.00

Estimate of Principal Items: Excavation Common, 21,500 CY; Backfill Structure,
220 CY; Base Aggregate Dense, 24,200 Ton; Concrete Masonry Bridges, 155 CY; Bar
Steel Reinforcement, 6,040 Lbs; Bar Steel Reinforcement Coated, 16,000 Lbs; Piling
Steel, 660 LF 10-Inch; Pavement Marking Epoxy, 5,939 LF; Construction Staking,
33,499 LF; Construction Staking, 95 Each; Construction Staking, 2 LS; QMP Base
Aggregate, 24,200 Ton; QMP HMA Mixture, 7,250 Ton; QMP Concrete Pavement,
1 Days; Incentive Strength Concrete Pavement, 500 Dol; QMP Concrete Structures,
155 CY; Incentive Strength Concrete Structures, 1,550 Dol; Culvert Pipe, 60 LF 157,
102 LF 18 Culvert Pipe Salvaged, 56 LF 18“ Culvert Pipe Reinforced Concrete,
112 LF 24*; Storm Sewer Pipe Reinforced Concrete, 1,112 LF 12%, 93 LF 15%, 336 LF
18% 164 LF 21% 2,730 LF 24“, 100 LF 30", 743 LF 36”; Pipe Underdrain, 452 LF 6”;
Pipe Underdrain Unperforated, 275 LF 6”; Culvert Pipe Reinforced Concrete Horizontal
Elliptical, 160 LF 19“ X 30“;, Concrete Curb and Gutter, 12,574 LF; Concrete Sidewalk,
29,795 SF; Steel Plate Beam Guard, 93 LF; Steel Plate Beam Guard Energy Absorbing
Terminals, 1 Each; Asphaltic Surface, 25 Ton; HMA Pavement Type E-1, 7,250 Ton;
Asphalt MS, SS, CSS, 730 Gals; Asphaltic Material, 443 Ton; Concrete Pavement
Approach Slab, 120 SY; Concrete Driveway 6-Inch, 745 SY; Concrete Driveway HES
6-Inch, 70 SY; Tubular Railing Type F B-49-132, 1 LS; Tubular Railing Type F-5
Modified B-49-132, 1 LS; Wall Modular Block Gravity, 1,285 SF; Curb Ramp Detectable
Warning Field Yellow, 200 SF; Posts Wood, 64 Each; Signs Reflective Type II,
280.66 SF; Pull Boxes, 5 Each; Concrete Bases Type 5, 41 Each; Sawing Existing
Pavement, 1,195 LF; Sanitary Lateral PVC 4-Inch, 56 LF; Salvaging Landscape Rock,
1 LS; Anti-Graffiti Shield, 765 SF; Sanitary Manhole 48-Inch, 5 VF.

DBE Goal: NA Contract Completion Date: August 31, 2006
For further information, contact: Dan Holloway, (715) 421-7305.

29. DEFERRED
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30. Arbor Vitae - St. Germain, USH 51 - STH 155; Vilas County; 9093-05-70; STH 70;
10.496 Miles; Grading, Base Aggregate Dense, WARRANTED HMA PAVEMENT,
Shaping Shoulders, Curb and Gutter, Beam Guard, Signing, and Pavement Marking.

Guaranty Required $75,000.00

Estimate of Principal Items: Excavation Common, 241 CY; Borrow, 24 CY; Backfill
Granular, 80 CY; Base Aggregate Dense, 25,860 Ton; Pavement Marking Epoxy,
159,710 LF; Temporary Pavement Marking, 78,200 LF; Construction Staking,
56,234 LF; Construction Staking, 1 Each; QMP Base Aggregate, 25,860 Ton; Culvert
Pipe Reinforced Concrete, 56 LF 24", Pipe Arch Corrugated Steel, 38 LF 21" X 15%
Concrete Curb and Gutter, 524 LF; Steel Plate Beam Guard, 527 LF; Steel Plate Beam
Guard Energy Absorbing Terminals, 8 Each; Removing Asphaltic Surface Milling 2-Inch,
184,950 SY, 4-Inch, 8,450 SY; Removing Asphaltic Surface Butt Joints, 1,650 SY;
Grading, Shaping and Finishing for Beam Guard Terminals and Anchorages, 8 Each;
Prepare Foundation for Asphaltic Shoulders, 76 Sta; Shaping Shoulders, 979 Sta; Posts
Wood, 147 Each; Signs Reflective Type Il, 962.51 SF; Protective Thermoplastic Coating
at Snowmobile Trail Crossings, 605 SY; Warranted HMA Pavement, 48,490 Ton.

DBE Goal: NA Contract Completion Time: 35 Working Days

For further information, contact: Jim Volkmann, (715) 365-5773.

26



31. Pine River Bridge and Approaches, B-19-0509 Rehabilitation; Fence -
STH 70, Sumac Road - STH 70; Florence County; 9304-09-60; 9304-10-60; STH 101,
8.663 Miles; Grading, Concrete Pavement Approach Slab, B-19-0509 Rehabilitation, Base
Aggregate Dense Shoulders, HMA Pavement, Beam Guard, Signing, and Pavement
Marking.

Guaranty Required $75,000.00

Estimate of Principal Items: Excavation Common, 32 CY; Base Aggregate Dense,
5,960 Ton; Concrete Masonry Overlay, 26 CY; Bar Steel Reinforcement Coated,
1,740 Lbs; Pavement Marking Epoxy, 147,125 LF; Temporary Pavement Marking,
4,500 LF; Construction Staking, 45,833 LF; Construction Staking, 3 Each; QMP Base
Aggregate, 5,960 Ton; QMP HMA Mixture, 24,100 Ton; QMP Concrete Pavement,
1 Days; Incentive Strength Concrete Pavement, 500 Dol; Culvert Pipe Reinforced
Concrete, 166 LF 30, 100 LF 36 Steel Plate Beam Guard, 443 LF; Steel Plate Beam
Guard Energy Absorbing Terminals, 10 Each; Asphalt MS, SS, CSS, 3,690 Gals;
Asphaltic Material, 1,450 Ton; Removing Asphaltic Surface Butt Joints, 2,100 SY;
Grading, Shaping and Finishing for Beam Guard Terminals and Anchorages, 10 Each;
Prepare Foundation for Asphaltic Paving 9304-10-60, 1 LS; Prepare Foundation for
Asphaltic Shoulders, 325 Sta; Concrete Pavement Approach Slab, 92 SY; Expansion
Device B-19-0509, 1 LS; Preparation Decks Type 1, 15 SY, Type 2, 5 SY; Cleaning
Decks, 274 SY; Joint Repair, 21 SY; Curb Repair, 50 LF; Structure Repainting Recycled
Abrasive B-19-0509, 1 LS; Negative Pressure Containment and Collection of Waste
Materials B-19-0509, 1 LS; Portable Decontamination Facility, 1 Each; Riprap Medium,
45 CY; Posts Wood, 80 Each; Signs Reflective Type II, 484.31 SF; Warning Buoy, 400
Days, Protective Polymer Coating at Snowmobile Trail Crossings, 40 SY.

DBE Goal: NA Contract Completion Time: 70 Working Days

For further information, contact: Chris Droes, (715) 365-5749.
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32. Deleglise Street, City of Antigo, Mendlik Avenue - Alternate Route; Langlade
County; 9391-04-70, STP 2005218; Local Street; 0.294 Miles; Grade, Base, Curb and
Gutter, Sewer, Asphalt, and HMA Pavement.

Guaranty Required $20,000.00

Estimate of Principal Items: Excavation Common, 14,878 CY; Backfill Granular,
6,386 CY; Base Aggregate Dense, 6,645 Ton; Construction Staking, 11,992 LF;
Construction Staking, 24 Each; Storm Sewer Pipe Reinforced Concrete Class Ill and 1V,
364 LF 12%, 530 LF 18“ 210 LF 12" Storm Sewer / Culvert Pipe Reinforced Concrete
Horizontal Elliptical, 249 LF 14“ X 23, Concrete Curb and Gutter 18” Type D, 3,758 LF;
HMA Pavement Type E-1, 2,080 Ton; Asphalt MS, SS, CSS, 198 Gals; Asphaltic
Material PG 64-22, 28, 128 Ton.

DBE Goal: 3% Contract Completion Time: 35 Working Days
For further information, contact: Robin Stafford, (715) 365-5750.

33. Junction Road Bridge, Branch Big Sandy Creek Crossing, East; Junction
Road Bridge, Branch Big Sandy Creek Crossing, West; Marathon County;
9528-08-72, BR 2006090; 9528-08-73, BR 2006091; Town Roads; 0.132 Miles; Grade,
Base, Asphalt, Culvert, Signs, Pavement Marking, and Structures B-37-383 and 384.

Guaranty Required $20,000.00

Estimate of Principal Items: Excavation Common, 720 CY; Borrow, 350 CY; Backfill
Structure, 260 CY; Base Aggregate Dense, 1,250 Ton; Concrete Masonry Bridges,
249 CY; Bar Steel Reinforcement, 7,580 Lbs; Bar Steel Reinforcement Coated,
26,490 Lbs; Piling Steel, 270 LF 10.00-Inch; Pavement Marking Paint, 180 LF;
Construction Staking, 1,845 LF; Construction Staking, 2 LS; QMP Concrete Structures,
249 CY; Incentive Strength Concrete Structures, 2,490 Dol; Culvert Pipe Class Ill, 36 LF
307"; Asphaltic Surface, 335 Ton; Asphalt MS, SS, CSS, 40 Gals; Railing Tubular Type
F, 2 Lump Sums; Posts Wood, 8 Each; Signs Reflective Type Il, 24 SF.

DBE Goal: DISC Contract Completion Time: 60 Working Days

For further information, contact: Dan Holloway, (715) 421-7305.
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34. Mid Lake - Lake Tomahawk Bridge and Approaches, Thoroughfare Road;
Oneida County; 9885-03-70, BR 2006092; Town Road; 0.156 Miles; Grade, Base, Beam
Guard, Asphalt, Pavement Marking, Signs, and Structures B-43-55 and RW-43-6, 7, 8, and
9.

Guaranty Required $40,000.00

Estimate of Principal Items: Excavation Common, 700 CY; Selected Borrow, 1,800 CY;
Backfill Structure, 540 CY; Base Aggregate Dense, 1,420 Ton; Concrete Masonry
Bridges, 477 CY; Bar Steel Reinforcement, 11,800 Lbs; Bar Steel Reinforcement
Coated, 40,910 Lbs; Piling CIP Concrete, 980 LF 10.75-Inch, 870 LF 14.00-Inch;
Pavement Marking Epoxy, 3,300 LF; Construction Staking, 2,500 LF; Construction
Staking, 5 LS; Steel Plate Beam Guard, 875 LF; Steel Plate Beam Guard Energy
Absorbing Terminals, 4 Each; Asphaltic Surface, 460 Ton; Asphalt MS, SS, CSS,
54 Gals; Wall Concrete Panel, 4,645 SF; Posts Wood, 3 Each; Signs Reflective Type I,
18 SF; Buoys Waterway, 1,700 Day; Junction Boxes, 14 Each; Navigational Lights,
10 Each; Architectural Surface Treatment, 7,520 SF; Treated Lumber, 5.32 mbm.

DBE Goal: 4 % Contract Completion Date: November 3, 2006

For further information, contact. Robin Stafford, (715) 365-5750.
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35. South County Line - Galesville, LaCrosse / Trempealeau County Line
Northerly to Galesville; LaCrosse and Trempealeau Counties; 1632-03-71, NH 2006093;
USH 53 / STH 54 / 93; 5.231 Miles; Fast Track Concrete Pavement Repairs, Continuous
Diamond Grinding, Mill and Relay, Grading, Base Aggregate Dense, HMA Pavement,
Culvert Pipes, Concrete Curb and Gutter, Storm Sewer, Steel Plate Beam Guard, Signing,
Pavement Marking, Fast Track Concrete Pavement, and Fast Track Concrete Pavement
Approach Slab.

Guaranty Required $75,000.00

Estimate of Principal Iltems: Excavation Common, 13,977 CY; Base Aggregate Dense,
25,050 Ton; Pavement Marking Epoxy, 106,525 LF; Construction Staking, 38,566 LF;
Construction Staking, 23 Each; QMP Base Aggregate, 25,050 Ton; QMP HMA Mixture,
24,555 Ton; QMP Concrete Pavement, 3 Days; Incentive Strength Concrete Pavement,
76 Dol; Culvert Pipe, 196 LF 157, 38 LF 18" Culvert Pipe Corrugated Steel, 64 LF 18,
180 LF 24“, 28 LF 30“; Culvert Pipe Reinforced Concrete, 90 LF 24", 88 LF 36"; Storm
Sewer Pipe Reinforced Concrete, 130 LF 18% 319 LF 24“; Concrete Curb and Guitter,
7,858 LF; Steel Plate Beam Guard, 6,725 LF; Steel Plate Beam Guard Energy
Absorbing Terminals, 27 Each; Asphaltic Surface, 1,589 Ton; HMA Pavement Type E-1,
4,100 Ton, Type E-3, 19,800 Ton; Removing Asphaltic Surface Milling, 4,535 SY;
Asphalt MS, SS, CSS, 3,600 Gals; Asphaltic Material, 1,336 Ton; Mill and Relay, 25,100
SY; Route and Seal, 25,230 LF; Concrete Pavement Continuous Diamond Grinding,
37,500 SY; HMA Pavement Intersection, 655 Ton; Asphaltic Flumes, 130 SY; Pipe
Underdrain Unperforated 6-Inch, 38 LF; Concrete Median Nose, 480 SF; Erecting State
Owned Signs, 232 Each; Concrete Pavement Fast Track Repair Non-Doweled, 1,190
CY; Concrete Pavement Fast Track Approach Slab, 108 SY; Concrete Pavement Fast
Track 8-Inch, 225 SY.

DBE Goal: 5% Contract Completion Date: September 1, 2006
For further information, contact: Jim Savoldelli, (608) 785-9063.

36. DEFERRED
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37. Webster - Danbury, From Webster Northerly 7.8 Miles to Danbury; Burnett
County; 8010-37-71;, STH 35; 7.540 Miles; Grading, Base Aggregate Dense,
WARRANTED HMA PAVEMENT, Concrete Pavement Approach Slab, Culvert Pipes,
Signing, and Pavement Marking.

Guaranty Required $100,000.00

Estimate of Principal Iltems: Excavation Common, 638,893 CY; Excavation Marsh,
99,315 CY; Selected Borrow, 79,843 CY; Base Aggregate Dense, 179,363 Ton;
Concrete Pavement, 45 SY; Pavement Marking Epoxy, 129,100 LF; Construction
Staking, 94,214 LF; Construction Staking, 71 Each; QMP Base Aggregate,
179,363 Ton; QMP Concrete Pavement, 2 Days; Incentive Strength Concrete
Pavement, 500 Dol; Culvert Pipe, 1,866 LF 18", 1,146 LF 24“; Culvert Pipe Reinforced
Concrete, 1,148 LF 24*, 220 LF 36“ 178 LF 48", Concrete Curb and Gutter, 2,932 LF;
Steel Plate Beam Guard, 508 LF; Steel Plate Beam Guard Energy Absorbing Terminals,
4 Each; Asphaltic Surface, 643 Ton; QMP Select Borrow or Marsh Backfill, 228,820 CY;
Concrete Pavement Approach Slab, 54 SY; Warranted HMA Pavement Mainline,
43,226 Tons, Ancillary, 8,566 Tons; Asphaltic Flumes, 374 SY; Signs, 494 SF.

DBE Goal: NA Contract Completion Date: October 13, 2006
For further information, contact: Randy Nevala, (715) 392-7956.

38. Lublin - Stetsonville Road, Pine Creek Bridge, B-60-0013; Taylor County;
8887-03-74, BH 2006095; CTH A; 0.038 Miles; Concrete Deck Overlay on B-60-13,
Grading, Base Aggregate Dense, Asphaltic Surface, Steel Plate Beam Guard, and
Pavement Marking.

Guaranty Required $2,000.00

Estimate of Principal Items: Excavation Common, 215 CY; Base Aggregate Dense, 484
Ton; Concrete Masonry Overlay Decks, 10 CY; Pavement Marking Paint, 400 LF; QMP
Base Aggregate, 484 Ton; Steel Plate Beam Guard, 84 LF; Steel Plate Beam Guard
Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 150 Ton; Asphalt MS, SS,
CSS, 16 Gals; Preparation Decks, 125 SY; Cleaning Decks, 139 SY; Concrete Surface
Repair, 12 SF.

DBE Goal: DISC Contract Completion Time: 18 Working Days

For further information, contact: Wendy Maves, (715) 836-3902.
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39. Northwest Region Pavement Marking; NW Region-Wide; 9227-00-50; Various
STH's; 0.000 Miles; Pavement Marking Long Line and Special Marking.

Guaranty Required $40,000.00
Estimate of Principal Items: Removing Pavement Markings, 9,862 LF; Pavement

Marking Paint, 4,071,160 LF 4-Inch, 38,609 LF 8-Inch; Pavement Marking Epoxy,
2,091,775 LF 4-Inch, 22,343 LF 8-Inch, 83 LF 18-Inch, 160 LF 6-Inch.

DBE Goal: NA Contract Completion Date: October 20, 2006
For further information, contact: Chloe Anderson, (715) 855-7672.

40. Belknap Street Viaduct, City of Superior; Belknap Street and Banks Avenue
Intersection, Safety Improvement, City of Superior; Douglas County; 8681-04-72,
STP 2006096; 8681-05-71, STP 2006097; USH 2; 0.483 Miles; Bridge Maintenance on B-
16-44, Structure Repainting, Concrete Pavement Approach Slabs, Concrete Pavement,
Concrete Curb and Gutter, Concrete Sidewalk, Traffic Signals, and Pavement Marking.

Guaranty Required $75,000.00

Estimate of Principal Iltems: Excavation Common, 156 CY; Borrow, 32 CY; Base
Aggregate Dense, 150 Ton; Concrete Pavement, 4,235 SY; Concrete Masonry Bridges,
45 CY; Concrete Masonry Overlay, 705 CY; Bar Steel Reinforcement, 8,020 Lbs;
Pavement Marking Epoxy, 13,358 LF; Construction Staking, 1,880 LF; QMP Base
Aggregate, 150 Ton; QMP Concrete Pavement, 5 Days; Incentive Strength Concrete
Pavement, 1,000 Dol; QMP Concrete Structures, 690 CY; Incentive Strength Concrete
Structures, 8,280 Dol; Concrete Curb and Gutter, 1,496 LF; Concrete Sidewalk,
1,511 SF; Steel Plate Beam Guard, 541 LF; Steel Plate Beam Guard Energy Absorbing
Terminals, 4 Each; Asphaltic Surface, 20 Ton; Expansion Device Modular, 1 Lump
Sum; Concrete Bases, 3 Each; Traffic Signal Cable, 744 LF; Cable Type UF 2-12
Grounded, 275 LF; Electrical Wire, 480 LF; Loop Detector Lead-In Cable, 1,192 LF;
Loop Detector Wire, 844 LF; Poles, 3 Each; Debris Containment B-16-44, 1 Lump Sum,;
Concrete Pavement Approach Slab, 220 SY; Expansion Device B-16-44, 1 Lump Sum);
Hinge Replacement, 14 Each; Preparation Decks Type 1, 70 SY, Type 2, 10 SY;
Cleaning Decks, 11,350 SY; Cleaning Approaches, 1,035 SY; Joint Repair, 130 SY;
Concrete Surface Repair, 100 SF; Full Depth Deck Repair, 5 SY; Structure Repainting
Organic Zinc Rich System, 1 Lump Sum; Containment and Collection of Waste
Materials, 1 Lump Sum; Concrete Safety Islands, 1,605 SF; Concrete Median Nose,
110 SF; Conduit, 564 LF; Pull Boxes, 4 Each.

DBE Goal: DISC Contract Completion Time: 50 Working Days

For further information, contact: Andrew Stensland, (715) 392-7963.
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41. Green Bay - Sturgeon Bay Road, Gravel Pit Road - SCL (Door Co.),
Dyckesville Bypass; Brown and Kewaunee Counties; 1480-08-73, NH 2005545; STH 57,
5.114 Miles; Grading, Base Aggregate Dense, Breaker Run, Concrete Pavement,
Asphaltic Pavement, Curb and Gutter, Sidewalk, Concrete Barrier Single-Faced, Beam
Guard, Woven Wire and Chain Link Fence, Signing, Park and Ride Lighting, and
Pavement Marking.

Guaranty Required $100,000.00

Estimate of Principal Items: Excavation Common, 20,700 CY; Borrow, 27,504 CY;
Base Aggregate Dense, 203,510 Ton; Breaker Run, 8,450 Ton; Concrete Pavement,
163,340 SY; Sign Supports Steel Reinforcement, 392 Lbs; Concrete Masonry Sign
Supports, 64 CY; Structural Steel HS, 3,700 Lbs; Temporary Pavement Marking
Removable Tape, 1,300 LF; Pavement Marking Epoxy, 213,820 LF; Temporary
Pavement Marking, 81,129 LF; Construction Staking, 87,368 LF; QMP Base Aggregate,
203,510 Ton; QMP HMA Mixture, 10,220 Ton; QMP HMA Pavement Nuclear Density,
10,220 Ton; QMP Concrete Pavement, 20 Days; Incentive Strength Concrete
Pavement, 36,710 Dol; Culvert Pipe, 446 LF 18", 210 LF 36" Concrete Curb and
Gutter, 3,108 LF; Concrete Sidewalk, 2,960 SF; Steel Plate Beam Guard, 5,427 LF;
Steel Plate Beam Guard Energy Absorbing Terminals, 8 Each; HMA Pavement
Type E-0.3, 10,220 Ton; Asphalt MS, SS, CSS, 1,110 Gals; Asphaltic Material,
562 Ton; Prepare Foundation for Base Aggregate, 498 Sta; Concrete Pavement Gaps,
6 Each; Asphaltic Flumes, 133 SY; Concrete Barrier Single-Faced 32-Inch, 2,000 LF;
Concrete Barrier Temporary Precast State Owned, 3,040 LF; Fence Woven Wire 5-Ft,
6,245 LF; Fence Chain Link 5-Ft, 34,665 LF; Slatted Chain Link Fence 5-Ft, 15,110 LF;
Delineator Posts Steel, 22 Each; Delineators, 281 Each; Posts Wood, 249 Each; Signs
Type I, 675 SF; Signs Reflective Type Il, 2,246.76 SF; Drill Hole in Rock 6-Inch,
2,910 LF; Raised Pavement Markers, 550 Each; Conduit Rigid Nonmetallic, 1,240 LF;
Pull Boxes, 7 Each; Poles Type 5 Luminaire and Arm, 1 Each; Concrete Bases, 2 Each,;
Rock From Stockpile, 1,600 CY; Paved Shoulder Incentive, 51,880 Dol; Paved
Shoulder, 33,890 SY; Paved Shoulder Median, 17,990 SY; Vertical Impact Recovery
Panels and Bases, 40 Each; Construction Tracking Pads, 8 Each.

DBE Goal: 13 % Contract Completion Date: October 27, 2006

For further information, contact: Pat O'Connor, (920) 492-5702.

By order of:
Kevin Chesnik

Administrator
Division of Transportation System Development
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